PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/24/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE MICROSURFACING, CENTRAL AND SOUTH, 2009
CALL ORDER 003 CONTRACT 1ID 29-068-02.02 COUNTIES KENT SUSSEX
LETTING DATE 06/09/09 DISTRICT M8
STATE/FEDERAL AID NO: 29-068-02.02 CONTRACT TIME 120 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-068-02.02
MICROSURFACING, CENTRAL AND SOUTH, 2009
SET-ASIDE
VENDOR RANKING Contract was awarded on 06/24/09 to vendor HARMONY CONSTRUCTION INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,750,483.57 98.0393% 100.0000%
1 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 1,785,491.26 100.0000% 101.9999%
2 ASPHALT PAVING SYSTEMS, INC., P O BOX 530, HAMMONTON, NJ, 08037 $ 1,959,305.71 109.7348% 111.9294%
I ( 0o ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | HARMONY CONSTRUCTION INC |ASPHALT PAVING SYSTEMS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Category 0001
| | |
0010 403510 570908.000 SY | 1.85000 1056179.80] 1.95000 1113270.60] 2.59000 1478651.72
POLYMER-MODIFIED EMULSION | | |
MICRO-SURFACING | | |
0020 403511 2738.000 TON | 82.50000 225885.00] 109.50000 299811.00] 48.00000 131424.00
POLYMER-MODIFIED EMULSION | | |
MICRO-SURFACING | | |
0030 742501 1094.000 HOUR | 33.92000 37108.48] 33.92000 37108.48] 33.92000 37108.48
FLAGGER, KENT COUNTY, STATE | | |
0040 742502 1292.000 HOUR | 32.97000 42597.24 | 32.97000 42597.24| 32.97000 42597.24
FLAGGER, SUSSEX COUNTY, STATE | | |
0050 742515 210.000 HOUR | 49.18000 10327.80] 49.18000 10327.80] 49.18000 10327.80
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0060 742516 228.000 HOUR | 47.81000 10900.68]| 47.81000 10900.68]| 47.81000 10900.68
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0070 748015 472.000 SF | 6.00000 2832.00] 8.80000 4153.60| 6.25000 2950.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0080 748019 354429.000 LF | 0.20000 70885.80 | 0.15000 53164.35] 0.21000 74430.09
TEMPORARY MARKINGS, PAINT, 4" | | |
0090 748502 160.000 EACH | 40.00000 6400.00| 27.50000 4400.00| 28.00000 4480.00
RAISED/RECESSED PAVEMENT MARKER | | |
0100 748506 526869.000 LF | 0.33000 173866.77] 0.29000 152792.01| 0.30000 158060.70
| | |
| | |

RESIN PAINT, 4"
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : MICROSURFACING, CENTRAL AND SOUTH, 2009
CALL ORDER : 003 CONTRACT ID : 29-068-02.02 COUNTIES : KENT SUSSEX
LETTING DATE : 06/09/09 DISTRICT : M8
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | HARMONY CONSTRUCTION INC |ASPHALT PAVING SYSTEMS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0110 748541 300.000 LF | 5.00000 1500.00] 2.53000 759.00] 1.50000 450.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, 4" | | |
0120 748542 300.000 LF | 6.00000 1800.00| 2.53000 759.00] 2.25000 675.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, 6" | | |
0130 763000 LUMP | 30000.00000 30000.00] 17800.00000 17800.00 | 2500.00000 2500.00
INITIAL EXPENSE | | |
0140 763500 LUMP | 75000.00000 75000.00 | 30003.50000 30003.50] 3450.00000 3450.00
MAINTENANCE OF TRAFFIC | | |
0150 763502 LUMP | 2000.00000 2000.00] 3500.00000 3500.00] 500.00000 500.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0160 763632 160.000 EACH | 20.00000 3200.00] 25.90000 4144.00] 5.00000 800.00
REMOVAL OF RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 1,750,483.57] $ 1,785,491.26]| $ 1,959,305.71
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,750,483.57] $ 1,785,491.26]| $ 1,959,305.71
DBE GOALS | 0 % % %




